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Date of Issue: 08/28/2025 
 
Project: Midlands Technical College Saluda Hall VPBA Renovation – Airport Campus 
Project Number: # H59-6347-TM 
 
TO:  ALL BIDDERS OF RECORD 
 
This addendum modifies the Contract documents only in the manner and to the 
extent stated herein and shown on any accompanying drawings and will become 
part of the Contract Documents.  Except as specified or otherwise indicated by this 
Addendum, all work shall be in accordance with the basic requirements of the 
Contract Documents. 
 
BIDDERS SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM IN THE SPACE 
PROVIDED ON THE BID FORM.  FAILURE TO DO SO MAY CONSTITUTE A REASON 
TO REJECT THE BID. 
 
This Addendum consists of two (2) pages including this document and the 
following: 
 

I. Enclosures: 
N/A 

 
II. General Information:  

 
1. UPDATED ANTICIPATED PROJECT MILESTONE DATES:   

a. Final Day for Substitutions: 
 Thursday, 08/28/25  Close of Business 
b. Final Day for Questions:   
 Thursday, 08/28/25  Close of Business 
c. LAST/Final Addendum:  

                 Tuesday, September 2, 2025 at 2:00 pm. 
d. Bid Receipt:  

                Tuesday, 9/9/25 at 2:00 PM 
 

2. Existing drawings provided by the owner indicate the existing finish 
floor in the kitchen area as LVT – Armstrong Natural Creations Mystix 
Spettro Color: NA 933 Nile Night, Size: 18” x 36”, Installation: Brick 
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Ashlar with Johnsonite 6” Rubber Base 20 Charcoal.  GC shall field 
verify and provide samples for onsite verification prior to ordering. 
 

III. Changes to the Specifications:  
1. SECTION 278306 – ‘RADIO ENHANCEMENT SYSTEM’ 

i. Remove in its entirety Section 278306 – ‘Radio Enhancement 
System’ from the contract documents.  Work associated with the 
Radio Enhancement System/BDA shall not be included in this scope 
of work. 

 
IV. Changes to the Drawings:  

N/A 
 

V. Prior Approvals  
N/A 

 
END OF ADDENDUM TWO. 
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